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C.1.1.1.1.3 Waste Removal - F Tank Farm - Operations (Total of All Tanks)

C.1.1.1.1.3.*   Waste Removal - F Tank Farm - Operations (Tank #) * Expand rows and identify hours for each tank proposed for waste removal

C.1.1.1.1.3.*   Waste Removal - F Tank Farm - Operations (Tank #)

C.1.1.1.2.3 Waste Removal - H Tank Farm - Operations (Total of All Tanks)

C.1.1.1.2.3.*   Waste Removal - H Tank Farm - Operations (Tank #) * Expand rows and identify hours for each tank proposed

C.1.1.1.2.3.*   Waste Removal - H Tank Farm - Operations (Tank #)

C.1.1.2.1.1 Tank & Assoc Fac Closure - F Tank Farm - Planning & Oversight

C.1.1.2.1.2 Tank & Assoc Fac Closure - F Tank Farm - Engineering

C.1.1.2.1.3 Tank & Assoc Fac Closure - F Tank Farm - Operations (Total of All Tanks)

C.1.1.2.1.3.*   Tank & Assoc Fac Closure - F Tank Farm - Operations ( Tank #) * Expand rows and identify hours for each tank proposed

  Tank & Assoc Fac Closure - F Tank Farm - Operations ( Tank #)

C.1.1.2.2.1 Tank & Assoc Fac Closure - H Tank Farm - Planning & Oversight

C.1.1.2.2.2 Tank & Assoc Fac Closure - H Tank Farm - Engineering

C.1.1.2.2.3 Tank & Assoc Fac Closure - H Tank Farm - Operations (Total of All Tanks)

C.1.1.2.2.3.*   Tank & Assoc Fac Closure - H Tank Farm - Operations ( Tank #) * Expand rows and identify hours for each tank proposed

  Tank & Assoc Fac Closure - H Tank Farm - Operations ( Tank #)

C.1.2.1.1 Defense Waste Processing Facility - Planning & Oversight

C.1.2.1.2 Defense Waste Processing Facility - Engineering

C.1.2.1.3 Defense Waste Processing Facility - Operations (excl PuVit)

C.1.2.1.4 Defense Waste Processing Facility - Surveillence & Maint

C.1.2.1.5 Defense Waste Processing Facility - Upgrade/Modify

C.1.2.3 ARP/MCU 

C.1.2.4.1.1 Saltstone Processing Facility - Planning & Oversight

C.1.2.4.1.2 Saltstone Processing Facility - Engineering

C.1.2.4.1.3 Saltstone Processing Facility - Operations

C.1.2.4.1.4 Saltstone Processing Facility - Surveillence & Maintenance

C.1.2.4.1.5 Saltstone Processing Facility - Upgrade/Modify

C.1.2.4.2 Saltstone Disposal Facility

Expand columns as needed to 
show all labor categories and all 
direct labor hours.

(delete this block from submitted sheets)

Include and separately identify hours for the prime 
contractor, teaming members, and subcontractors.

For non-incumbent employees proposed, clearly 
identify source of labor.

(delete this block from submitted sheets)

Fiscal Year: __________
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C.1.2.5.1 Effluent Treatment Facility - Planning & Oversight

C.1.2.5.2 Effluent Treatment Facility - Engineering

C.1.2.5.3 Effluent Treatment Facility - Operations

C.1.2.5.4 Effluent Treatment Facility - Surveillence & Maintenance

C.1.2.5.5 Effluent Treatment Facility - Upgrade/Modify

C.1.3.1.1.1 F Tank Farm Operation - Planning & Oversight

C.1.3.1.1.2 F Tank Farm Operation - Engineering

C.1.3.1.1.3.1 F Tank Farm Operation - Waste Receipt

C.1.3.1.1.3.2 F Tank Farm Operation - Waste Concentration & Storage

C.1.3.1.1.4 F Tank Farm Operation - Surveillence & Maintenance

C.1.3.1.1.5 F Tank Farm Operation - Upgrade/Modify

C.1.3.1.2.1 H Tank Farm Operation - Planning & Oversight

C.1.3.1.2.2 H Tank Farm Operation - Engineering

C.1.3.1.2.3.1 H Tank Farm Operation - Waste Receipt

C.1.3.1.2.3.2 H Tank Farm Operation - Waste Concentration & Storage

C.1.3.1.2.3.4 H Tank Farm Operation - Sludge Waste Feed Preparation

C.1.3.1.2.4 H Tank Farm Operation - Surveillence & Maintenance

C.1.3.1.2.5 H Tank Farm Operation - Upgrade/Modify

C.1.3.2 Glass Waste Storage Facilities 

C.1.3.4 Salt Waste Processing Facility Interface & Coordination

C.2.1 Waste Determinations

C.2.2 ES&H Support and Assurance 

C.2.3 Development & Maint of Safety Documentation

C.2.4.1 Engineering Services

C.2.4.2 Design & Construction Services

C.2.5 Operations Support

C.2.6 Planning, Administrative & Business Services

C.2.7 Analytical Laboratory Support

Total Hours Proposed:

PREPARE A SEPARATE SET OF DIRECT LABOR HOURS WORKSHEETS FOR EACH OF THE FOLLOWING 
PERIODS (TOTAL OF 10 SETS OF WORKSHEETS):

BASIC TERM OF THE CONTRACT:
1)   JULY 1, 2008 - SEPTEMBER 30, 2008
2)   OCTOBER 1, 2008 - SEPTEMBER 30, 2009
3)   OCTOBER 1, 2009 - SEPTEMBER 30, 2010
4)   OCTOBER 1, 2010 - SEPTEMBER 30, 2011
5)   OCTOBER 1, 2011 - SEPTEMBER 30, 2012
6)   OCTOBER 1, 2012 - SEPTEMBER 30, 2013
7)   OCTOBER 1, 2013 - JUNE 30, 2014

OPTION 1 - 2 YEAR OPTION PERIOD:
8)   JULY 1, 2014 - SEPTEMBER 30, 2014
9)   OCTOBER 1, 2014 - SEPTEMBER 30, 2015
10) OCTOBER 1, 2015 - JUNE 30, 2016

(delete this block from submitted sheets)

Expand columns as needed to 
show all labor categories and all 
direct labor hours.
(delete this block from submitted sheets

Include and separately identify hours for the prime 
contractor, teaming members, and subcontractors.

For non-incumbent employees proposed, clearly 
identify source of labor.
(delete this block from submitted sheets)

Fiscal Year: __________
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